

PROPOSAL

Quote# 100676906
Prepared By: Jeff Hembree
Cell Phone: 253.508.3896
Email: jeff.hembree@raymondwest.com

Company: UNITED STATES AIR FORCE
Contact: Sal Obico
Phone: (253)982-3795
Email: salvador.obico.1@us.af.mil
Address: 576 E St, MCCORD AFB, WA 98438

Date: 4/18/2023
Expires: 5/3/2023
Lead Time: 13-15 Weeks

QTY	DESCRIPTION - Materials	PRICE EACH	TOTAL
5	Damo Pro, 24" Seat Height, 40" Deep, 3" Wide		
5	Seismic Foot Plate		
5	Beam Hook Over		
	Location of Damage: Aisle 01A002, Bay 6; Aisle 01A002		
	Bay 10; Aisle 01A006, Bay 10; Aisle 01A008, Bay 6;		
	Aisle 01A016, Bay 1		
1	Damo Pro, 29" Seat Height, 40" Deep, 3" Wide		
1	Seismic Foot Plate		
1	Beam Hook Over		
	Location of damage: Aisle 01A006, Bay 6		
2	Damo Pro, 24" Seat Height, 40" Deep, 3" Wide		
2	Seismic Foot Plate		
2	Beam Hook Over		
	Location of Damage: Aisle 01A010, Bay 5 (Tunnel);		
	Aisle 01A012, Bay 5 (Tunnel)		
1	Damo Pro, 36" Seat Height, 40" Deep, 3" Wide		
1	Damo Adjustable Brace (STD)		
1	Seismic Foot Plate		
2	Beam Hook Over		
	Location of Damage: Aisle 02A007, Bay 1		
2	Beam Hook Over		
	Estimated Product Lead Time: 12-14 Weeks		

QTY	DESCRIPTION - Installations
1	Labor & Installation, Including Travel Costs
	Installer to Need Customer Forklift to Assist Install. After Rack Material Arrives, Customer Will Need to Help Installer With Gate Access, or Additional Installer Team Time Charges May Apply. Calculated at Prevailing Wage.

Payment Terms: Net 10 Days

ACCEPTED BY BUYER:
(RHCC Terms and Conditions apply)

Estimated Ship

NAME: _____ TITLE: _____

Subject to

SIGNATURE: _____ PO# _____

DATE: _____

Terms: Net 10 Days. Standard RHCC Terms and Conditions Apply. General Notes Apply.
Tax is provided as an estimate only. All final Taxes will appear on final invoice.
Shipping & Handling is subject to change. All final Shipping & Handling charges will appear on final invoice.
Steel products are subject to Duties and Tariffs and will appear on final invoice.

1 - [illegible]
[illegible]
[illegible]

11/12/71

11/12/71

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

RAYMOND
AUTHORIZED SALES AND SERVICE CENTER

General Notes

1. Unless otherwise specified by Raymond Handling Concepts this proposal shall be void 30 days from date submitted.
2. Purchaser shall pay all local, state and/or federal taxes that are applicable in the purchase of the equipment. Sales tax shall be added, at the applicable rate, to the purchase unless a sales tax exemption certificate is provided with the order.
3. As a result of the December 2017 Federal regulations governing the trucking industry, transportation costs have increased substantially and are expected to continue to increase for several more quarters. This being the case, the transportation prices provided are to be considered accurate amounts at this time. The transportation prices quoted are not fixed; RHCC will invoice transportation at current rates at the time of shipment. Delivery of equipment or parts will be made F.O.B. point of shipment. Title to all shipments will pass to Purchaser upon delivery to carrier and all risk of loss or damage to goods will fall upon the purchaser. It will be the Purchaser's responsibility to file any and all claims with the carrier.
4. Shipping and delivery dates are estimates based upon conditions prevailing at the time of quotation. Seller shall not be liable for delays in delivery due to: Purchaser changes, Acts of God, strikes, fire floods, epidemics, war and all other causes beyond Seller's control. In the event of such delay, the delivery shall be extended by the amount of time delay incurred. If delivery is delayed by Purchaser, Seller has the option of requesting payment from Purchaser as though delivery had been made in accordance with the schedule provided in the proposal. Purchaser shall pay any expenses incurred by Seller due to Purchaser postponement of delivery, including storage.
5. The installation price, listed above, is based upon the following conditions:
 - A) Work being performed in one continuous operation from start to finish without delays or work interruption caused by others.
 - B) Work being performed during normal working hours, defined as 8 hours per day (approximately 7:00 a.m. to 4:00 p.m.) Monday through Friday, excluding holidays.
 - C) The jobsite being clear of all equipment and all stored product prior to the start of our installation work.
 - D) 110 volt electrical power being available within about 150 feet of the jobsite for powered hand tools.
 - E) All of the above quoted installation work has been based on using non-union labor. If your company should deem it necessary to perform the work with union labor, please be advised that the union price will run about two and one half times the amount of non-union price and would also double the length of time of the original non-union work schedule. The exact price for union installation can be determined by our meeting with representatives of the appropriate union to discuss the project in detail, if you determine that you must proceed in that manner.
 - F) Shimming to true and plumb condition if required due to floor irregularities will be at additional cost.
 - G) Clean-up will consist of a broom-clean floor with all debris created by our work staged in an on-site location or placed in containers provided by the Purchaser.
 - H) Raymond Handling Concepts to receive, unload and securely store materials in a clean, dry area provided by purchaser.
 - I) Provide a clear dock door and area to bring materials into building.
 - J) Purchaser to provide at least one (1) lift for the duration of the installation that is adequate to perform all work necessary. Unless otherwise specified.
 - K) Provide a clear adequately sized area to stage materials next to the installation area.
6. In the instance that the Purchaser contracts with a third party for the express purpose of project management and/or to monitor quality assurance in relation to the services and designs provided by Raymond Handling Concepts, Raymond Handling Concepts reserves the right to withdraw our offer, and re-negotiate the sales agreement as it pertains to the revised project scope.
7. The administrative charge to obtain a Building Permit from the local city jurisdiction will be as per price summary page. This charge covers interfacing with the building department. Plan check, final permit, and any additional city fees will be invoiced to the Purchaser at cost.

Raymond Handling Concepts is not responsible for the non-issuance of the building permit, if the city building department and/or fire department withhold permit approval due to any miscellaneous conditions not directly related to the structural integrity of the pallet rack. These miscellaneous conditions may cause the customer additional costs which are not included in the proposal.

These miscellaneous conditions might require that the Purchaser provide documentation of compliance to these agencies and/or modifications to their building at their expense, for such items as listed in the following example (but not limited to these examples): High Pile Storage Report & Permit; handicap parking; handicap toilet facilities; building floor plan showing emergency exit routes; data regarding commodity being stored; data covering types of packaging and encapsulation; data showing intent to comply with factory mutual standards for plastic and aerosol storage; submittal of detailed plans of building or in-rack sprinklers, and floor (concrete) capacity.

Angel-Welch, Ulrike D CIV USARMY ASC 404 AFSB LRC (USA)

From: Workflow System <wf-batch-gfebs@army.mil>
Sent: Tuesday, May 2, 2023 2:06 PM
To: Angel-Welch, Ulrike D CIV USARMY ASC 404 AFSB LRC (USA)
Subject: GFEBS Action Required - PO IDOC Error 000000093048

An Error has occurred during the processing of PO IDOC 0000000930488545 and your interaction is required to remedy the issue.

*NOTE: Some fields may be intentionally left blank if the corresponding information is not available.

Details of the failure :

Contract Number (PIIN) : W911S8-21-F-0379

Task/Delivery Order (SPIIN):

Contract Modification Number (MOD) : A00001

PR Number : 11683862

Requestor DODAAC : W90UDV

Date : 02.05.2023

Time: 17:06:16

Details of Error Noted Below :

E : 0001/ : Amount match failed with GFEBS PR CIN(GFEBS001168386200001)

FY21
Closed